
NCL Region, 10 Packages 

2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NORTH CENTRAL LOCAL PROGRAM 
 

CONSULTANT PACKAGE NC 60L 
 
 Project I.D. #1 9808-00-70 
 Highway/Street: Fishel Road; FH 59 FR2193 
 Termini/Location: STH 70 – CTH A 
 County: Forest 
 Length:  4.1 miles  
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. # 2 9993-04-70 
 Highway/Street: CTH D 
 Termini/Location: CTH D Extension, City of Hurley, STH 77 to Division Street West  
 County: Iron 
 Length:  0.85 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: N/A 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work:  Asphaltic Pavement, Grading, Curb and Gutter, Grading, Sidewalk, 

 Pavement Marking, Signing,  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None  
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist 

 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2060L%209808-00-70,%209993-04-70


NCL Region, 10 Packages 

 
CONSULTANT PACKAGE NC 61L 

 
 Project I.D. #1 9515-05-70 
 Highway/Street: Big Sandy Creek Bridge 
 Termini/Location: Pit Road, Town of Hewitt 
 County: Marathon 
 Length:  0.05 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
  
Major Items of Work: Bridge Items, Milling, Pulverizing, Grading, Asphalt Pavement,  
  Pavement Marking, Signing, 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  0-1 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist  

 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2061L%209515-05-70
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CONSULTANT PACKAGE NC 62L 

 
 Project I.D. # 1 6650-00-70 
 Highway/Street: CTH I 
 Termini/Location: CTH C to STH 153 
 County: Marathon 
 Length:  3.6 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
  
Major Items of Work: Milling, Pulverizing, Grading, Asphalt Pavement,    
  Pavement Marking, Signing, 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist  

 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2062L%206650-00-70
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CONSULTANT PACKAGE NC 63L 

 
 Project I.D. #1 6767-06-70 
 Highway/Street: CTH B 
 Termini/Location: Kennedy Ave. To USH 10EB 
 County: Portage 
 Length:  8.5 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-&3,999,999 
  
Major Items of Work: Milling, Pulverizing, Grading, Asphalt Pavement, Culvert Replacement  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist  

 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2063L%206767-06-70


NCL Region, 10 Packages 

 
CONSULTANT PACKAGE NC 64L 

 
 Project I.D. #1 6767-04-72 
 Highway/Street: CTH B 
 Termini/Location: CTH B & Hoover Ave. Intersection 
 County: Portage 
 Length:  0.16 miles 
 Project Type: Intersection Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Construction 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 6808-01-70 
 Highway/Street: Burbank Rd. Intersection 
 Termini/Location: T Stockton, Old Hwy 18 CN Railroad/Burbank Rd. Intersection 
 County: Portage 
 Length:  N/A 
 Project Type: Intersection Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work: Asphaltic Pavement, Grading, Curb & Gutter, Sidewalk,    
  Pavement Marking, Signing, Railroad Signalization, Traffic Signals 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist  

 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2064L%206767-04-72,%206808-01-70
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CONSULTANT PACKAGE NC 65L 

 
 Project I.D. #1 6998-12-70 
 Highway/Street: CTH R 
 Termini/Location: Porter Road - CTH HH, Village Of Plover 
 County: Portage 
 Length:  1.1 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work: Asphaltic Pavement, Grading, Curb & Gutter, Sidewalk,    
  Pavement Marking, Signing  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2065L%206998-12-70
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CONSULTANT PACKAGE NC 66L 

 
 Project I.D. #1 6999-09-79 
 Highway/Street: 1st Street North 
 Termini/Location: E. Jackson Street to Apricot Street 
 County: Wood 
 Length:  0.45 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. # 2 6999-11-72 
 Highway/Street: East River Bank Multi Use Trail 
 Termini/Location: City of Wisconsin Rapids 
 County: Wood 
 Length:  0.6 miles 
 Project Type: Bike Trail 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000-$249,999 
  
Major Items of Work: Asphaltic Pavement, Curb & Gutter, Grading, Sidewalk, Bicycle 

Accommodations, Pavement Marking, Signing, Roundabout  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist  
 
 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2066L%206999-09-79,%206999-11-72
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CONSULTANT PACKAGE NC 67L 

 
 Project I.D. #1 6897-01-70 
 Highway/Street: CTH E 
 Termini/Location: Redgranite-Pine River, Pine River Bridge, Town of Leon 
 County: Waushara 
 Length:  0.01 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
  
Major Items of Work: Bridge Items, Asphalt Pavement, Pavement Marking, Signing  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist  
 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2067L%206897-01-70
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CONSULTANT PACKAGE NC 68L 

 
 Project I.D. #1 6800-02-70 
 Highway/Street: CTH S 
 Termini/Location: CTH F – CTH C, Br Mosquito Creek Bridge, Town of Sigel 
 County: Wood 
 Length:  0.06 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 6925-00-70 
 Highway/Street: CTH N 
 Termini/Location: STH 13 – STH 186, Puff Creek Bridge, Town of Richfield 
 County: Wood 
 Length:  0.17 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:   $500,000-$749,999 
  
Major Items of Work: Bridge Items, Asphalt Pavement, Pavement Marking, Signing,  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist  

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2068L%206800-02-70,%206925-00-70
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CONSULTANT PACKAGE NC 69L 

 
 Project I.D. #1 9420-01-70 
 Highway/Street: CTH AA 
 Termini/Location: Camp 23 Road & Old B intersection 
 County: Menominee 
 Length:  0.18 miles 
 Project Type: Intersection Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: August 13, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work: Asphaltic Pavement, Grading, Curb & Gutter, Sidewalk,    
  Pavement Marking, Signing 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  0-1 
 
Required Certification: Aggregate, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse Contract Specialist  

 
 

mailto:sandy.villiesse@dot.wi.gov?subject=Question%20about%20NC%2069L%209420-01-70
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